

REVISED EXECUTIVE SUMMARY OF THE BID EVALUATION REPORT (SECTION 55(8))

1.	Name of Procurement	Construction of a New Primary School at Mix Settlement, Brakwater in the Khomas Region–Phase 1 on Behalf of Ministry of Education, Arts and Culture (MoEAC)
2.	CPBN Procurement Reference No	W/OAB/CPBN-04/2021
3.	Date of Submission of Report	10 February 2022
4.	Contract Number	W/OAB/CPBN-04/2021
5.	Scope of Contract	Construction of a New Primary School at Mix Settlement, Brakwater in the Khomas Region–Phase 1 on Behalf of Ministry of Education, Arts and Culture (MoEAC)
6.	Estimated Cost:	N\$65 000 000.00 (Inc. VAT)
7.	Funding Agency	Ministry of Education, Arts and Culture
8.	Procurement Method Used	Open Advertised Bidding (Works)
9.	Date of Invitation of Bids	11 June 2021
10.	Closing Date of Submission of Bids	31 August 2021
11.	Date and Place of Opening of Bids	31 August 2021, at Central Procurement Board of Namibia
12.	Number of Bids Received by Closing Date	Twenty-six (26)

13. Responsiveness of Bid(s)

Bidder No.	Name of the Bidder(s)	Responsiveness as per evaluation stage						Reasons why Bidder was not responsive
		Stage 1 Preliminary Examination	Stage 2 Eligibility Evaluation	Stage 3 Legal Admissibility	Stage 4 Technical Evaluation Criteria	Stage 5 Evaluation Score	Stage 6 Financial Requirement	
1	Hangala Construction (Pty) Ltd	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not initial six pages of the attached copies under plant and equipment as per ITB Clause 21.2 The Bidder did not initial "Form construction equipment" as per ITB Clause 21.2 The Bidder did not initial one copy of Certificate of vehicle registration from NATIS as per ITB Clause 21.2 The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
2	Valomek Civil CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
3	Ongoma Trading Enterprises CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
4	Kambwa Construction (Pty) Ltd	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The Bidder did not initial Page 68 of the standard bidding document as per ITB Clause 21.2.
6	ETN Technical Services CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
7	Maperes Investment CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2

Bidder No.	Name of the Bidder(s)	Responsiveness as per evaluation stage						Reasons why Bidder was not responsive
		Stage 1 Preliminary Examination	Stage 2 Eligibility Evaluation	Stage 3 Legal Admissibility	Stage 4 Technical Evaluation Criteria	Stage 5 Evaluation Score	Stage 6 Financial Requirement	
8	Neu Olulwa Trading CC JV NGC Investment CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
9	Ipalak Construction CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not initial nine pages of attachment under Annexure 3 as per ITB Clause 21.2 The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
10	Oluzizi Engineering & Construction (Pty) Ltd	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
11	Capital Technical Services CC Sanli Construction CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
16	Construction CC JV John Namusheshe Construction & Investment CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
17	August 26 Logistics (Pty) LTD	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not initial page 55 of the bidding document as per ITB Clause 21.2. The bidder did not initial the reference letter from Pupkewitz as per ITB Clause 21.2 The bidder did not initial six pages of "Form-similar construction experience" as per ITB Clause 21.2 The bidder did not initial the Award letter from Ministry of Education as per ITB Clause 21.2.

Bidder No.	Name of the Bidder(s)	Responsiveness as per evaluation stage						Reasons why Bidder was not responsive
		Stage 1 Preliminary Examination	Stage 2 Eligibility Evaluation	Stage 3 Legal Admissibility	Stage 4 Technical Evaluation Criteria	Stage 5 Evaluation Score	Stage 6 Financial Requirement	
18	Puturi Construction CC JV Matikeng Investment CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2 Puturi Construction CC who is party to the JV is not signatory to the Bid Securing Declaration nor to the Letter of Bid and the written Undertaking as required for in ITB 20.8 of the bidding document. The Bidder did not initial reference letter for materials from the company "Buco" as per ITB Clause 21.2 The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
19	Nami Prefabricated Housing CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2 The bidder did not initial the entire company profiler/ brochure that consisted of twenty-two (22) pages as per ITB Clause 21.2. The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
22	Afrideca Construction Namibia (Pty) Ltd	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
24	NIBT Quality Services CC JV Orngushu Investment CC	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2
26	Ibuild Supplies (Pty) Ltd	Not responsive & disqualified	Not Considered	Not Considered	Not Considered	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not respond in writing to the request for extension of the bid validity issued on 11 February 2022 in accordance with ITB 19.2

Bidder No.	Name of the Bidder(s)	Responsiveness as per evaluation stage						Reasons why Bidder was not responsive
		Stage 1 Preliminary Examination	Stage 2 Eligibility Evaluation	Stage 3 Legal Admissibility	Stage 4 Technical Evaluation Criteria	Stage 5 Evaluation Score	Stage 6 Financial Requirement	
15	Palladium Civil Engineering (Pty)Ltd	Responsive	Responsive	Responsive	Not responsive & disqualified	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not submit a list of similar works accumulated to N\$ 40 million nor did the bidder submit a project valued at N\$ 10 million as required in Technical Evaluation Criteria 1.4, item 2. They indicated the construction of Rundu Abattoir project worth, N\$13,000.00 and resurfacing programme Ojivarongo worth N\$321,000.00 in 2018. The highest project the bidder ever did was a N\$ 4 million road construction project and was not considered as similar works because it is not a building construction.
20	Siku Investment CC JV Amutanga Trading Enterprises CC	Responsive	Responsive	Responsive	Not responsive & disqualified	Not Considered	Not Considered	<ul style="list-style-type: none"> The bidder did not submit a list of similar work accumulative to N\$ 40 million as required in Technical Evaluation criteria 1.4, item 2. however, there is one (1) project that is above 10 million for the Construction of New PHC Clinic at Elavi Oshikoto Region in 2016. The rest of the projects are below N\$10 million and do not accumulate to N\$ 40 million. thus, not meeting Technical Evaluation Criteria 1.4, item 2. The Bidder did not submit a letter of intent for leasing of plant & equipment in name of this BID as required in Technical Evaluation criteria 1.4, item 3 but rather for a different project with a description called "Construction of 6 standard classroom for Hardap Regional Council".
13	GFS Investment Construction CC	Responsive	Responsive	Responsive	Responsive	Responsive	Not responsive & disqualified	<ul style="list-style-type: none"> The bidder submitted a letter of intent from Development Bank of Namibia however, the letter did not stipulate the required percentage of N\$5

Bidder No.	Name of the Bidder(s)	Responsiveness as per evaluation stage						Reasons why Bidder was not responsive
		Stage 1 Preliminary Examination	Stage 2 Eligibility Evaluation	Stage 3 Legal Admissibility	Stage 4 Technical Evaluation Criteria	Stage 5 Evaluation Score	Stage 6 Financial Requirement	
								<p>million. The bidder did not also qualify for the option of having at least 50% Liquid Assets and 50% Credit Facilities as required in criteria 1.5.1 of the bidding document.</p> <ul style="list-style-type: none"> • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified • Bidder not disqualified
5	Namibia Constructions (Pty) Ltd	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	
12	ID Building Contractors CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	
14	Penatu Trading CC JV Florida Trading CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	
21	Ndakalimwe Investment CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	
23	James and Young Trading Enterprise CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	
25	Shaty Construction CC	Responsive	Responsive	Responsive	Responsive	Responsive	Responsive	

14. Price Comparison for the Responsive Bid(s)

As provided for in Section 52 (12), the Evaluation Committee has only examined and verified the four (4) lowest priced bids out of six (6) bids that have been deemed substantially responsive to ascertain whether there are any errors in computation and summation.

No	Bidder's Name	Price at Bid Opening (Including VAT) N\$	Bid Price After Corrections (N\$)	Price After Margin of Preference (if applicable) N\$	Ranking
23	James and Young Trading Enterprise CC	59,750,634.52	56,647,200.13	None	1
25	Shatty Construction CC	57,290,914.45	57,287,867.94	None	2
12	ID Building Contractors CC	60,785,371.84	60,923,882.44	None	3
21	Ndakalimwe Investment CC	61,991,726.35	61,981,285.50	None	4
14	Penatu Trading CC JV Florida Trading CC	75,984,685.16	Not verified	None	5
5	Namibia Construction (Pty) Ltd	80,372,933.76	Not verified	None	6

15. Best Evaluated Bid(s)

Selected for Award of Contract:

Best Evaluated Substantially Responsive Bidder.

Given recommendation(s) in the Bid Evaluation Committee (BEC) report, the Board approved the report in terms of Section 9 (1) (k) and (l) (i) and Section 55 (6) of the Public Procurement Act, 2015.

Bidder's Name	Address	Bid Price(s) N\$ Read-Out (including VAT)	Corrections of Errors (N\$)	Proposed Award Bid Price (N\$) (Including VAT)
James and Young Trading Enterprise CC	Unit 12 Brahman Park brahman Street, Northern Industrial	59,750,634.52	3,103,434.39	56,647,200.13

Bid price, including VAT: Fifty-Six Million Six Hundred Forty-Seven Thousand Two Hundred Namibia Dollars and Thirteen Cents (N\$56,647,200.13).

20 April 2022


A. Ngavetene
Chairperson



ACKNOWLEDGEMENT OF RECEIPT FORM

**CONSTRUCTION OF A NEW PRIMARY SCHOOL AT MIX SETTLEMENT, BRAKWATER
IN THE KHOMAS REGION- PHASE 1 ON BEHALF OF MINISTRY OF EDUCATION, ARTS
AND CULTURE**

(PROCUREMENT REFERENCE NO. W/OAB/CPBN-04/2021.)

I/We _____ hereby
acknowledge receipt of this Revised Executive Summary dated _____ and
undertake to immediately return the signed acknowledgment of receipt to CPBN as proof of
receipt.

Name: Signature:

Date: Company Stamp: